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Request for Proposals for Phase V (Neighborhood Phase)  
of Clean Energy Works Portland 

 
 

 
 

Proposals due: May 24, 2010 by 5:00 pm Pacific time 
 

 
 

Email submissions are preferred. Please submit written proposal 
and accompanying Phase V Contractor Participation Application(s) 

to Andria.Jacob@PortlandOregon.gov 
 

Applications also will be accepted by mail or hand‐delivery to: 
Andria Jacob 

Bureau of Planning & Sustainability 
721 NW 9th Ave, Suite 350 

Portland OR, 97209 
 

Mailed applications must be received no later than May 24, 2010 
by 5:00 pm Pacific time. 

 
 

 
 
 



2  

1. SCOPE OF WORK 
ShoreBank Enterprise Cascadia, on behalf of Clean Energy Works Portland and in full partnership with 
City of Portland, Energy Trust of Oregon and all other CEWP partner organizations, is seeking proposals 
from individuals, firms, teams or consultants, hereafter called “Proposer(s)”, with demonstrated 
experience in community‐based organizing, consumer‐facing outreach and marketing, energy efficiency 
program delivery and residential building trades and proposes to engage the successful Proposer for the 
following services:  
 

• Recruitment of 100 homes with signed loans into the Clean Energy Works Portland pilot; 
• Demonstration of cost‐efficient, community‐based approaches to consumer outreach and 

engagement; 
• Cost‐efficient delivery of up to 143 Home Performance with Energy Star home energy 

assessments; 
• Cost‐efficient delivery of various energy efficiency packages to 100 homes (specifically, 

weatherization, heating and hot water system upgrades); 
• Collection and reporting of workforce‐ and program‐related data necessary for Federal grant 

requirements; and, 
• Coordination and integration with program management team of Clean Energy Works Portland. 

 

Clean Energy Works Portland (CEWP) is a pilot program that is helping up to 500 qualified Portland 
homes finance and install energy efficiency upgrades. The pilot offers homeowners access to low‐cost 
financing for energy efficiency home improvements, like new insulation or the installation of a high 
efficiency furnace or water heater. To help decide which upgrades and financing options make sense, 
participants receive the assistance of a qualified Energy Advocate from Energy Trust of Oregon 
throughout the process. Project work is conducted by Home Performance with Energy Star contractors 
with staff who have been certified by Building Performance Institute. Homeowners repay the loan on 
their monthly heating utility bill (either Pacific Power, Portland General Electric or NW Natural). 
 
The 500‐home CEWP pilot is divided into five phases. The first four phases are serving to identify, 
finance, and complete work on 400 home energy efficiency upgrades, using roughly the same strategies 
for marketing, outreach and service delivery. The fifth (neighborhood) phase of CEWP pilot will be 
conducted using community‐based partnerships with teams of non‐profit groups and contractors. 
 
The neighborhood‐based phase will support the groundbreaking Community Workforce Agreement 
established for CEWP. The Community Workforce Agreement establishes a set of contracting, training, 
and employment policies that ensure high‐quality work, high‐quality jobs, and career opportunities for 
low‐income and other historically underserved populations.  
 
Goals of the Neighborhood‐Based Phase of Clean Energy Works Portland 

• Test a neighborhood‐based approach to engaging and recruiting participants into a residential 
energy retrofit financing program. 

• Build the capacity of community‐based organizations to carry on sustainable economic 
development initiatives that provide green job career pathways to local residents.  

• Help fulfill the Community Workforce Agreement goals.  

• Enable program managers to learn if community‐based methods of participant recruitment and 
service delivery are scalable. 
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• Innovate upon approaches to creating local demand for residential energy retrofits, financing, 
incentives and energy education.  

• Demonstrate efficiencies gained by employing principles of aggregation in marketing/lead 
generation and delivery of residential energy retrofits.  

 
CEWP Progress to Goals 
To date, CEWP has closed 90 loans, 260 home energy assessments have been conducted and 60 jobs 
have been completed. Nearly all completed jobs are NW Natural gas‐heated customers. Demand is still 
building among electrically heated homes. Over 1,200 applications have been received by the program. 
 
Existing Marketing and Outreach 
In Phases I and II, CEWP did not actively recruit participants, though the program has garnered 
consistent media coverage since Phase I (pre‐pilot) launched in June, 2009. Phase III (current phase) 
represents CEWP’s first concerted effort to recruit participants using direct mail, email, social media, 
press and cross‐promotion with other programs and events. CEWP has targeted its messages to PGE and 
Pacific Power customers with electrically‐heated homes; registrants from Energy Trust’s Home Energy 
Makeover contest in 2009; subscribers of the Bureau of Planning and Sustainability’s and Mayor Adams’ 
email newsletters; and promotion at the Better Living Show through speaking engagements and flyers 
available at sponsor and contractor booths. Fifteen‐second radio spots have been running on Oregon 
Public Broadcasting since mid‐April. 
 
Contractor Requirements 
Teams submitting proposals will be required to identify the contractors that will perform the home 
energy efficiency upgrades associated with the proposal.  All participating contractors will be required to 
complete and submit an Energy Trust of Oregon Phase V (Neighborhood Phase) Contractor Participation 
Application as part of the Proposers’ response to the RFP.  Participating contractors will be bound by the 
terms, conditions, and requirements of the CEWP pilot program as set forth in the Phase V Contractor 
Participation Application. As in the previous phases of CEWP, Energy Trust will be responsible for 
enforcing contractor compliance.  
 
The Home Performance Contractors Guild of Oregon has agreed to serve as an initial point of contact for 
community‐based organizations seeking to partner with qualified Home Performance contractors. 
Please contact Jonathan Cohen at HPguildOR@gmail.com or 971‐404‐9671. 
 
If contractor applicants are existing CEWP participants, an initial review of their reporting history will be 
conducted. Egregious non‐compliance with reporting requirements will have an adverse effect on the 
outcome of the evaluation process. 
 
Additional Resources for Proposers 
To support the development of proposals, additional information about projects and the demographics 
of participants is included in Attachment A of this RFP. Additional GIS data with demographic 
information (including eligibility, energy use intensity, race, and income) is available on the Clean Energy 
Works Portland website at: http://www.cleanenergyworksportland.org/community.php 
 
Community Workforce Agreement Goals 
The neighborhood‐based phase will support the groundbreaking Community Workforce Agreement 
established for CEWP. The Community Workforce Agreement establishes a set of contracting, training, 
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and employment policies that ensure high‐quality work, high‐quality jobs, and career opportunities for 
low‐income and other historically underserved populations.  
 
Proposers must describe how their proposal advances the goals laid out in the Community Workforce 
Agreement, and responses will be evaluated as part of the selection process. For more information, 
refer to the Community Workforce Agreement, available at: 
http://www.cleanenergyworksportland.org/contractors.php 
 
Integration with Existing Clean Energy Works Portland Service Delivery 
The winning Proposer team will be required to incorporate certain existing Clean Energy Works Portland 
operations and procedures into their programs. Proposals should describe how the team will integrate 
the required elements into their planned work and activities. 
 
Table 1 lists the basic steps in the CEWP process and designates the entity responsible for each step. In 
order to maintain overall pilot goals and consistency in customer service, some of the steps must be 
completed by the entities that have managed them for the other pilot phases. Those fixed 
responsibilities are shaded in the table. Proposers are encouraged to manage other steps in the process, 
and to designate in their proposals which tasks they would manage, and their approach to managing 
each task.  
 
The Role of the Energy Advocate 
The unique role of the Energy Advocate (EA) is one of the key value propositions that the pilot is testing. 
Portland’s experience to date suggests that consumers are more likely to undertake energy efficiency 
projects when programs provide high levels of customer service and “hand‐holding.” The Energy 
Advocate role was designed to serve this function for Clean Energy Works Portland.  
 
In order to maintain continuity of service delivery in the pilot, the Energy Advocates already provided by 
the pilot must be used in the neighborhood phase for designated tasks, including quality control for test‐
ins and test‐outs, work scope review, and preparation and presentation of loan documents.  
 
Other tasks (that the Energy Advocates have been providing in prior pilot phases) could be provided by 
the winning Proposer, including scheduling test‐ins, bid development and presentation, handling 
escalated customer service incidents, and providing one‐on‐one support throughout the process for 
customers who value high levels of customer service. Proposers are encouraged to present an approach 
that complements the scope for the Energy Advocates and tests a cost‐effective and collaborative model 
where one organization provides technical experts and another provides neighborhood outreach 
experts.  
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Table 1

# Element Organization Role

Customer Service

1 provide support to participants throughout process

2 provide credible, objective technical expertise & support CSG advocate

3 manage escalations with contractors, 2nd bids where requested

Lead Generation

4 marketing & advertising

5 web content development

6 website maintenance, enhancement ETO/Delaris webmaster

7 community outreach & events

8 education seminar

Application Process

9 pre-screening CSG automatic

10 application form, entry, review, response CSG coordinator

11 schedule test in

Work Bid & Installation

12 test in - measurement contractor

13 test in data collection, entry & analysis CSG advocate

14 cost effectiveness screens CSG advocate

15 develop scope for work CSG & contractor advocate

16 bid preparation 

17 bid presentation

18 measures installed contractor

19 test out data collection, entry & analysis CSG advocate

20 QC inspection (includes scheduling) CSG advocate

Financing

21 loan processing (credit check, underwriting,…) SBEC

22 loan application data collection, entry, analysis, decision SBEC

23 prepare loan documents CSG advocate

24 ensure that customer completes/signs CSG advocate

25 transfer docs to SBEC CSG advocate

26 set up/maintain on-bill payment plan Utilities billing

Program requirements

27 meet project milestones in a timely way NHO/CSG/SBEC

28 reporting 

a activites & budget report NHO

b workforce development/jobs contractor

c technical data on house CSG advocate

d cost data on job contractor

e applicant dispositions/status milestones reached NHO/CSG/SBEC

f loan information SBEC

CEWP Pilot - Neighborhood Phase Service Delivery Elements

Shaded = Pilot requirement, roles are fixed



6  

 
2. PROJECT FUNDING 
Clean Energy Works Portland has established a maximum budget of $20,000 for this contract. One 
organization representing the winning Proposer team will enter into a contract with ShoreBank 
Enterprise Cascadia 
 
The proposed budget should describe the major activities that this funding will support. Proposals that 
demonstrate leverage of these dollars will be preferred. Leverage can be shown as cash or as in‐kind 
support. 
 
The proposal budget should not include the actual costs of conducting home energy efficiency 
assessments or upgrades. These costs are covered by the homeowner loan and are subject to cost caps 
explained in the contractor application. The proposal budget also should not cover any costs or fees 
associated with making loans. 
 
 
3. TECHNICAL OR REQUIRED SERVICES 
The purpose of this contract is to provide additional, complementary services to the existing CEWP 
service delivery model, and the successful Proposer(s) must incorporate elements from the program 
into their offering, as outlined in Table 1 of this RFP. Pilot information resources are available at the 
CEWP website (www.cleanenergyworksportland.org), and include: 

• Customer application; 
• FAQ; 
• Community Workforce Agreement; 
• Energy Trust of Oregon contractor application (Phase V, Neighborhood Phase) and supporting 

information; 
• Data to support Proposers, including demographics and maps showing pilot potential markets 

(e.g. energy intensity, eligibility and neighborhood coalition maps). 
 
The successful Proposer shall perform the tasks listed below for this project, and shall be expected to 
work closely with designated Clean Energy Works Portland personnel to accomplish these goals: 
 

1. Identify and define a neighborhood or neighborhoods within Portland from which to recruit and 
complete comprehensive retrofits in 100 homes.  

 
2. Develop and execute an outreach and marketing plan that articulates a coherent, 

neighborhood‐based strategy to engage and recruit homeowners in the designated 
communities to participate in Clean Energy Works Portland. The neighborhood‐based outreach 
and marketing strategy should explain how the proposers intend to reach high concentrations of 
eligible residents within a geographically‐defined area (e.g., door‐to‐door canvassing, 
workshops, neighborhood events, etc). The marketing strategy should provide examples of 
messaging and branding to be used in recruitment.   
  
In order to promote higher levels of participation and work completion, Proposers should 
present a plan for requiring an early commitment from customers. One possible method is a 
mandatory education workshop for potential participants in the selected neighborhood. Energy 
Trust can provide its Home Energy IQ workshop, with timing to be negotiated with the winning 
Proposer, or the Proposer can develop its own strategy for increasing early commitment. This 
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could include the development of the Proposer’s own educational workshop or some other 
strategy to increase customer commitment.  
 

3. Identify approaches for recruiting new workers into Clean Energy Works Portland to help fulfill 
the goals of the Community Workforce Agreement. 

 
4. Implement a service delivery model through which Home Performance home energy 

assessments (test‐ins) are scheduled, energy retrofit work is scheduled and completed and 
quality assurance testing (test‐outs) are facilitated.  

 
The current service delivery model relies on Conservation Services Group (representing Energy 
Trust of Oregon) to interface with participants to schedule these onsite visits on behalf of the 
Energy Advocate and Home Performance contractor pair assigned to each home. The proposed 
service delivery model should demonstrate how it will achieve efficiencies, either as estimated 
reductions in per unit cost of labor or materials, or as process improvements to the current 
methods of scheduling and delivering the energy retrofits.  
 
The successful Proposer(s) will present a feasible approach to integrating service delivery with 
existing pilot activities, including a communication plan to be implemented by the contractor 
that ensures effective collaboration with the other pilot program staff and contractors, and that 
also ensures that the customer service experience is seamless and timely. 

 
 
4. ORGANIZATION OF RESPONSE 
All proposals must include the following elements, must be organized in the following manner and must 
conform to the specified maximum page limitations. Please be reasonable in the selection of font type, 
size, margins and spacing. Completed Phase V Contractor Participation Application(s) for each proposed 
contractor should be submitted at the same time as the written narrative, but will not count toward the 
page limitations. 
 

1. Cover letter……………………………………………………………………….…………………1 pp 
2. Experience and capabilities………………………………………………………………….2 pp 
3. Project approach and outcomes ………………………………………………………….5 pp 
4. Diversity in employment and contracting…………………………………………….1 pp 
5. Proposed budget…………………………………………………………………………………1 pp 
6. Phase V (Neighborhood Phase) Contractor Participation Application(s)...... 

 
 
5. EVALUATION CRITERIA 
Proposers must submit a written narrative that addresses elements 1 through 5 described above. A 
Contractor Participation Application for each contractor on the proposal team also is required as part of 
the proposal submission (see Phase V Neighborhood Phase Contractor Participation Application at: 
www.cleanenergyworksportland.org/community.php) Contractor application scores will be integrated 
into the Neighborhood Phase proposal evaluation. If several contractors apply as part of a team, 
contractor scores will be averaged.  
 
 A total of 175 points is possible for this RFP, which has two parts: 
 



8  

 Written narrative including elements 1 through 5 for a total of 105 possible points; and  
 Contractor Participation Application for a total of 70 possible points. The minimum score for 

contractor eligibility is 34 points. 
 
Proposals will be evaluated by a Phase V selection committee, consisting of representatives from 
ShoreBank Enterprise Cascadia, City of Portland, Energy Trust of Oregon and the Stakeholder Evaluation 
and Implementation Committee of the CEWP Community Workforce Agreement. 
 
Following is a description of elements 1 through 5 and their proposed weights. A summary page of the 
evaluation criteria, weighting and maximum points can be found in Attachment B. 
 

1. Cover Letter (0 points) 
The cover letter must include the following: 

 RFP title 
 Name(s) of the person(s) authorized to represent the Proposer in any negotiations 
 Name(s) of the person(s) authorized to sign any contract that may result 
 Contact person’s name, mailing address, phone and email addresses 

 
A legal representative of the Proposer, authorized to bind the Proposer in contractual matters, 
must sign the cover letter. 
 
2. Experience and Capabilities (20 points) 
The proposer shall provide basic information relating to the team’s experience, capabilities and 
resources in relation to the project and should describe such things as experience with similar 
projects and qualifications of key personnel. Proposers should demonstrate the team’s 
combined experience organizing grassroots or community‐based outreach campaigns, executing 
consumer‐facing marketing strategy, conducting energy efficiency program delivery and 
operating successfully in the residential building trades. If the Proposer does not have direct or 
specific experience in these areas, please discuss other relevant and transferable experience 
that clearly demonstrates the skills, knowledge and abilities of the Proposer to carry out the 
objectives of this RFP. 
 
Proposers should devote a portion of their response in this section to discussing how the team’s 
experience and capabilities contribute to the advancement of Community Workforce 
Agreement goals and describing the relationship and any historical connection of the team to 
the neighborhood(s) identified in the proposal.  
 
The Proposer shall identify clearly the roles of each organization that is part of the proposal. 
Specify individuals in key roles, including, but not limited to: 

• Project manager for contractor team 
• Main point of contact for day‐to‐day operations of contractor 
• Contractor(s) that will do measure installations in homes 
• Marketing and outreach staff and/or contractors 
• Training and/or education staff and/or contractors 

 
Proposals must demonstrate that contractors are meeting requirements for reporting 
employment statistics on prior CEWP projects.  
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3. Project Approach and Outcomes (60 points) 
The Project Approach and Outcomes section consists of four separate components. Each of 
these has an individual point value that comprises the total of 60. 
 
Project Approach 1: Community‐based marketing and outreach (20 points) 

• Proposal specifies how outreach strategies will generate home energy assessments that 
will lead to CEWP‐financed retrofits.  

• Proposal identifies and defines a specific geographic area within Portland from which to 
recruit 100 homes into the CEWP program.   

• Proposal demonstrates knowledge of the geographic area targeted in the proposal, and 
includes analysis showing that there are enough potential participants (leads) in the 
target area to reach the neighborhood phase goals of completing 100 projects.    

• The neighborhood‐based outreach and marketing strategy explains how the proposers 
intend to reach high concentrations of residents within a geographically‐defined area 
(e.g., door‐to‐door canvassing, workshops, neighborhood events, etc).  

• The proposal demonstrates how learning from the proposed strategy will be captured 
and applied to future CEWP phases.  

• The proposal includes a reporting plan to track data collection and basic analysis on 
marketing and outreach activities and outcomes (e.g., how many doors knocked on, 
how many sign‐ups, etc.)  

• Additional points may be awarded for language translation of program materials (where 
not already available).  

 
Project Approach 2: Advancement of Community Workforce Agreement goals (10 points).  

• Proposal and accompanying contractor application(s) must indicate how the team’s 
approach to delivering home energy efficiency upgrades will advance CEWP’s progress 
on the goals laid out in the Community Workforce Agreement. (This component focuses 
on how the Proposers will meet the CWA goals in the neighborhood phase.) 

 
Project Approach 3: Service delivery (20 points).  

• The proposal and accompanying contractor application(s) demonstrate sound 
management strategy and a history of quality work and customer service.   

• The proposal identifies realistic mechanisms for achieving cost efficiencies in the 
delivery of home energy efficiency upgrades.   

• Proposal addresses home assessment scheduling and delivery, project work scheduling 
and delivery, and quality assurance test‐out scheduling and delivery. If multiple 
contractors are part of the team, proposal should address how assignments for home 
assessments and retrofit jobs will be allocated. 

• Proposal addresses a protocol for handling situations in which participants wish to seek 
alternate bids. 

• The proposal includes a communication plan that ensures appropriate collaboration 
with the other pilot program staff and contractors, and that also ensures that the 
customer service experience is seamless and timely. 

• The proposal includes a timeline for completion of major milestones. 
 
Project Approach 4. Capacity‐building and partnerships (10 points).  
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• The proposal demonstrates the collaborative nature of the Proposer team. Proposers 
should be explicit in describing how the proposed partnership strengthens the capacity 
of community‐based organizations to engage in and lead multi‐sector collaborative 
initiatives to advance sustainability.  

• The proposal discusses how the approach will leverage existing relationships within the 
CEWP, including existing program staff, participating contractors, and Steering 
Committee/sub‐committee input.  

• The proposal discusses the extent to which the organizations on the Proposer’s team 
have operational locations within the targeted geographic area, and/or are drawing 
from households in the targeted geography for jobs associated with the neighborhood 
phase. 

 
4. Diversity in Employment and Contracting Requirements (15 points) 
Clean Energy Works Portland is committed to providing triple‐bottom line returns in the form of 
energy savings and carbon reductions, job creation and social equity. The program’s 
commitment to equity is evidenced by the Community Workforce Agreement (CWA), which lays 
out clear job‐quality and access goals so that the program can provide high‐quality employment 
to those in the community that have historically been left out of new economic opportunities. 
 
In this section, Proposers should discuss how diversity and equity issues have been addressed 
within each of the organizations comprising the Proposer team (excluding contractors, as this is 
addressed in the Contractor Participation Application).  
   
Please describe each organization’s commitments to providing equal employment 
opportunities.  Include in your response: 
 

•  Number of total employees and description of type of work performed. 
•  Number of minorities and women within your current workforce, broken out by 

ethnicity and positions held. 
•  Any underutilization of minorities or women within your workforce and your 

organization’s efforts to remedy such underutilization. 
• Number of minorities and women in organizations that you have historically 

partnered or subcontracted with. 
•  Any plans to provide innovative mentoring, technical training or professional 

development opportunities to minorities and women in your workforce in relation 
to this project, or plans to employ minorities and women to work on this project.  

•  Description of the process your organization uses to recruit minorities and women. 
 

 
5. Budget (10 points) 
The proposal must include a budget outlining the uses of the $20,000 contract amount This 
budget must demonstrate how Clean Energy Works Portland funding will be used for major cost 
categories, and must also specify other leveraging resources (cash or in‐kind) and how they will 
be used. See Project Funding section above for additional information. 

 
 
6.  WORK PERFORMED BY CLEAN ENERGY WORKS PORTLAND 
Clean Energy Works Portland is a project of the City of Portland, in collaboration with Multnomah 
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County, ShoreBank Enterprise Cascadia, Energy Trust of Oregon, NW Natural, Pacific Power, Portland 
General Electric, Portland Development Commission, Portland Housing Bureau, Home Performance 
Contractors Guild of Oregon, Work Systems, Inc., Construction Apprenticeship and Workforce Solutions, 
Inc., and Green For All. 
 
Each of these organizations contributes in a specific and in some cases, contractually defined, way to the 
planning and execution of CEWP. The winning Proposer will have access to the CEWP steering 
committee and service delivery team for planning and coordination.  
 
Specifically Clean Energy Works Portland will provide: 
 

• Planning and coordination between winning team(s) and existing program to help clarify 
opportunities for cost‐efficiencies and points of leverage. 

• Program branding and marketing (proposers should plan to use part of their budget for 
production of marketing materials). 

• Data as needed, available and deemed necessary for implementation. 

• Reporting templates for required reports on contractor activities and project dispositions. 

• Bid criteria for work proposals to customers, if preparing and presenting the bid to customers is 
part of the scope of work proposed by winning contractor. 

 
 
7. DELIVERABLES AND TIMELINE 
 

RFP issued  April 26, 2010   

Pre‐submittal conference and networking session  Time/Date/Location TBD
Details announced not 
later than April 30, 2010. 

Questions and answers posted on CEWP website  May 5, 2010   

Proposals due (5 p.m. PDT), emailed to 
Andria.Jacob@PortlandOregon.gov 

May 24, 2010 

Neighborhood phase selection committee meeting  May 28, 2010 

Selection announced  June 1, 2010   

Contract negotiations completed and contract signed   June 21, 2010 

Planning and coordination work on neighborhood phase begins  June 22, 2010 

Marketing and outreach plan and operational process flow diagram  July 1, 2010 

143 home energy assessments (test‐ins) completed   September 30, 2010 

100 homes with CEWP financing – loans signed  October 31, 2010 
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Project work completed   November 30, 2010 

100 quality assurance test‐outs conducted   December 15, 2010 

Project status reporting completed   January 7, 2011 

Final report completed (including documented process flow, outreach 
strategy and written summary of findings, experiences, lessons learned 
from neighborhood‐based phase) 

January 17, 2011 

 
All deliverables and resulting work products from this contract will become the property of the City of 
Portland.   
 
 
8. PERIOD OF PERFORMANCE 
The city anticipates having the successful Proposer begin work immediately upon contract execution 
with submittal of final deliverables to the City occurring by January 17, 2011. Proposals containing 
earlier completion of the deliverables are acceptable and encouraged. 
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ATTACHMENT A 
Additional Information Resources for Proposers 
 
 
CEWP Pilot Income Data     
Self‐Reported Household 
Income     
    Number Percentage 
0  0‐$9,999  2 0.9%
1  $10,000‐19,999  9 4.1%
2  $20,000‐29,999  12 5.4%
3  $30,000‐39,999  33 14.9%
4  $40,000‐49,999  22 9.9%
5  $50,000‐59,999  28 12.6%
6  $60,000‐69,999  33 14.9%
7  $70,000‐79,999  17 7.7%
8  $80,000‐89,999  16 7.2%
9  $90,000‐99,999  12 5.4%

10  $100,000‐109,999  6 2.7%
11  $110,000‐$119,999  4 1.8%
12  $120,000‐129,999  9 4.1%
13  $130,000‐139,999  4 1.8%
14  $140,000‐$149,999  3 1.4%
15  >$150,000  11 5.0%

 
 
 
 
 
CEWP Pilot: Demographic Breakdown         
               
Data is self‐reported by applicants           
  Category  Number Percentage       
1  Indian  21 3.7% 1 male  300  52.6%
2  white  520 91.2% 2 female  270  47.4%
3  Asian  13 2.3%    
4  African‐American  12 2.1%        
5  other pacific islander  0 0.0%        
6  Alaskan native  1 0.2%        
7  Other    0 0.0%        
               
  Hispanic  32 5.6%        
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Zip  Number                     % 

97202  12  6.0%
97203  7  3.5%
97205  1  0.5%
97206  24  12.1%
97209  1  0.5%
97210  2  1.0%
97211  11  5.5%
97212  9  4.5%

213  10  5.0%
214  6  3.0%
215  12  6.0%
216  4  2.0%
217  20  10.1%
218  10  5.0%
219  20  10.1%
220  5  2.5%
221  3  1.5%
227  2  1.0%
230  7  3.5%
232  2  1.0%
233  5  2.5%
236  8  4.0%
239  8  4.0%
266  10  5.0%
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ATTACHMENT B 
PROPOSAL EVALUATION  
 
Each proposal shall be evaluated on the following evaluation criteria, weighting and maximum points, as 
follows: 
 
Criteria             Max Score 
 
Part 1 – Neighborhood Proposal 
 
1. Cover letter             0 

2. Experience and Capabilities          20     

3. Project Approach            60     

3.1. Neighborhood based marketing and outreach    20     

3.2. Advancement of CWA goals        10     

3.3. Service delivery          20     

3.4. Capacity building & partnerships      10     

4. Diversity in Employment          15     
5. Budget              10   
                     
Total Points Possible ‐ Part 1          105 

 
 
Part 2 – Contractor Application 
 
Total Points Possible ‐ Part 2           70 
 
                     
Grand Total (Part 1 + Part 2)          175 
 
  


